

3. ALTERNATES: (Fill-in each line if any Alternates are listed in Addendum)

Alternate No. 1 (ADD): Alternate work includes providing the new automatic sliding door and hinged door entries and associated frames including transoms and sidelights, interior wood doors, hollow metal frames, and all interior finishes and office renovation work shown on the drawings.

SEVENTY FOUR THOUSAND FIVE HUNDRED Dollars

\$ 74,500.00

Additional Days to Schedule: _____ Days

Alternate No. 2: (state: ADD or DEDUCT)

_____ Dollars

\$ _____

Additional Days to Schedule: 40 Days

Alternate No. 3: (state: ADD or DEDUCT)

_____ Dollars

\$ _____

Additional Days to Schedule: _____ Days

4. DESCRIPTION OF UNIT PRICES: Scope of work listed below is to be part of base bid price. Bidder is to state the cost for each item listed below.

Excavation
including removal: \$ 37- / cubic yard

Compacted Stone
Backfill: \$ 48- / cubic yard

Cast-in-place
Concrete Foundation: \$ 650- / cubic yard

Asphalt Paving:
Concrete Paving: \$ 350-
250- / cubic yard

5. TIME OF COMMENCEMENT / SCHEDULE: